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I. PROJECT BACKGROUND AND CONTEXT 

1. Project factsheet
12

 

Project title Installation of Multi-Purpose Mini-Hydro Infrastructure (for Energy 

and Irrigation) 

UNIDO ID 100330 

GEF Project ID 3944 

Region West Africa 

Country(ies) The Republic of Liberia 

Project donor(s) GEF 

Project implementation start 

date 

1/06/2012 

Expected duration at project 

approval 

48 months 

Expected implementation 

end date 

31/05/2019 

GEF Focal Areas and 

Operational Project 

Climate Change – CC SP3: promoting Market Approaches for 

Renewable Energy 

Implementing agency(ies) UNIDO 

Executing Partners Winrock International/USAID, Rural and Renewable Energy Agency 

of Ministry of Land, Mines and Energy 

UNIDO RBM code  

Donor funding USD $1,758,182 

Project GEF CEO 

endorsement / approval date 

March 2012 

UNIDO input (grant, USD) USD $ 60,000 

Co-financing at CEO 

Endorsement, as applicable 

USD $ 4,054,152 

Total project cost (USD), 

excluding support costs and 

PPG 

USD $ 5,812,334 

Mid-term review date  

Planned terminal evaluation 

date 

March-May 2019 

(Source: Project document) 

2. Project context 

The Republic of Liberia is endowed with significant natural resources in the form of biomass, solar, and 
hydropower. In particular, Liberia is reported to be one of the African countries with the highest amount 
of renewable water resources per inhabitant; there are six major rivers and a number of streams and 
rivulets draining into these major rivers. The abundant quantity of water can be used for power 
generation to create access to reliable, cheap, sustainable and renewable source of electricity to the 
large section of country’s population who do not have any access to electricity. In this regard, then, mini 
and small hydro power has the potential to play a significant role in the development of the national 
economy.  

Electricity production in Liberia is considerably below the levels required for the socio-economic 
development of the country. Only about 10% of urban residents and less than 2% of rural Liberians have 

                                                      
1
 Data to be validated by the Consultant 
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electricity access. There is no generation capacity outside the capital city except for a few of privately-
owned generators and scattered donor-funded pilot projects. Nonetheless, demand for electricity has 
increased steadily during the past years and is expected to continue to increase over time. 

Nevertheless, several barriers need to be overcome in order for the development of Mini and Small 
hydro Power infrastructures to become sustainable and widespread; among the main ones: 

- Policy: National energy policy lacks specific regulations and strategic programs that would promote 
renewables; 

- Institutional: lack of technical, managerial and planning capacity of national and local energy sector 
agencies to develop and promote mini hydro power and mini-grid; 

- Market and technology barriers: lack of technical support services and technology guidelines for proper 
installation, operation, and maintenance of facilities; 

- Financial: banks are reluctant to lend to the hydro power sector because of the perceived low return 
on investment; 

Information: Local governments lack information on hydro power strategies. 

 

3. Project objective and expected outcomes 

The overall goal of the project is to remove the institutional, technical, policy and economic barriers to 
the promotion of mini hydro power for productive applications in Liberia and reduce GHG emissions 
from fossil based power by accelerating the development of mini hydro resources.  

The project objective is to develop the market environment for improving the access to mini hydro-
based modern energy services and productive uses in rural areas of the country. UNIDO-GEF’s 
intervention aims to demonstrate the viability of mini hydro power and establish policy guidelines, 
institutional linkages, responsibility and capacity within the government, the private sector and local 
community through an integrated approach. 

Main project’s components: 

Component 1 focuses on developing the capacity of national and local agencies (building technical and 
managerial skills) and the introduction of an institutional framework for promoting micro and mini 
hydro renewable energy based mini-grids planning and implementation; 

Component 2 will install 1MW (2x0.5 MW) of generating capacity on the Mein River along with local 
mini grid from the project site to villages and towns in Suakoko district; 

Component 3 focuses on extensive capacity building of the local agencies, local service providers, local 
engineers, communities and village/district council so that they are fully trained up for operation and 
maintenance of MHP systems and local distribution; 

Component 4 focuses on the strengthening of the policy and regulatory framework for promoting 
private sector involvement in rural electrification in the country, with the objective of assisting in the 
development of a market environment for mini hydropower projects and related enterprise 
development for better rural economy and improved livelihood. 
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4. Project implementation arrangements 

UNIDO provides overall management and guidance from its Field Office at Guinea and its HQ in Vienna. 
UNIDO and Winrock International are responsible for the delivery of the planned outputs to GEF and 
USAID, the achievement of the expected outcomes, monitoring and evaluation of the project as per GEF, 
UNIDO and USAID requirements. UNIDO is also in charge of procuring the international expertise. 

Winrock International, as the local implementing partner is responsible for most of the substantive work 
related to the execution of civil and electrical components of the MHP project. 

A Project Management Unit (PMU), headed by a National Project Manager (NPM) is established by 
UNIDO and Winrock International to implement the project. The PMU is responsible for implementing 
day-to-day activities in coordination with the Project Steering Committee (PSC). 

PSC reviews project implementation progress, facilitates coordination between project partners, 
provides transparency and guidance, and ensures ownership, support and sustainability of the project 
results. The PSC is also be responsible for overall guidance to project management, including adherence 
to the Annual Work Plan and achievement of planned results through effective management and well 
established project review and oversight mechanisms. 

The project management structure as designed is provided in Error! Reference source not found..  
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5. Budget information 

Table 1. Financing plan summary 

$ Project Preparation Project Total ($) 

Financing (GEF / 
others) 

60,000 1,758,182 1,818,182 

Co-financing (Cash 
and In-kind)  

60,000 4,054,152 4,114,152 

Total ($) 120,000  5,812,334 5,932,334 

Source: Project document / progress report 

Table 2. Financing plan summary - Outcome breakdown3 

Project outcomes 
Donor 

(GEF/other) ($) 
Co-Financing ($) Total ($) 

%/   
total 

1.Development of Institutional Capacity  114,800 395,200 510,000 8,7% 

2. Installation and commissioning of mini 
hydropower system and local distribution 
grid 1,388,882 2,743,452 4,132,334 

 

71,1% 

3. Technical capacity building for 
operation, repair and maintenance of 
mini hydro power and local mini grid 141,000 209,000 350,000 

 

6,1% 

4. Policy and regulatory framework for 
mini hydro power development 65,500 174,500 240,000 

4,2% 

5.Project management 48,000 532,000 580,000 9,9% 

Total ($) 1,758,182 4,054,152 5,812,334 
 

100% 

Source: Project document / progress report  

Table 3. Co-Financing source breakdown 

Name of Co-financier 
(source) 

In-kind Cash 
Total Amount 

($)  

Ministry of Land, Mines 
and Energy (MLME) 

500,000  500,000 

(Government)    

UNIDO 

 
 60,000 60,000 

                                                      
3
 Source: Project document.  
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(UN Agency) 

Winrock/USAID 

 

(Bilateral) 

 3,494,152 3,494,152 

Total Co-financing ($) 500,000 3,554,152 4,054,152 

Source : Project document 

Table 4. UNIDO budget execution (Grant 200000263) 

 

Source: UNIDO Project Management database as of 04/02/2019 

 

II. Scope and purpose of the evaluation 

The purpose of the evaluation is to independently assess the project to help UNIDO improve performance 
and results of ongoing and future programmes and projects. The terminal evaluation (TE) will cover the 
whole duration of the project from its starting date in 1/6/2012 to the estimated completion date in 
31/05/2019. 

The evaluation has two specific objectives:  

(i) Assess the project performance in terms of relevance, effectiveness, efficiency, sustainability and 
progress to impact; and  

(ii) Develop a series of findings, lessons and recommendations for enhancing the design of new and 
implementation of ongoing projects by UNIDO. 

 

Items of expenditure 2012 2013 2014 2015 2016 2017 2018 2019 
Total 

expend. 

Contractual Services  85,066 110,000 875  -100,000   95,941 

Equipment  429,160.5 768,236.28 -48,443.17 745,7    1,149,699.31 

Local travel 1,804 3,088.05 4,476.39 -1,773.77 4,660.38 4,356.4 1,276.67 136.65 18,024.77 

Nat. Consult./Staff 5,317.45 34,688.14 59,376.05 41,504.51 35,167.72 26,645.09 30,007.3 11,829.75 244,536.01 

Other Direct Costs 3,248.86 6,953.61 16,408.61 9,811.87 7,347.14 6,080.17 9,022.55 45.55 58,918.36 

Premises  24,81 4,483.52 42,890.87 2,362.47 14,000 9,273.65  73,035.32 

Staff & Intern Consultants  13,373.62 8,961.75  7,003.62 100.2 15.34  29,454.53 

Staff Travel  66,39   -66.39     

Train/Fellowship/Study  66,835.44 -469,19 -883.94     65,482.31 

Grand Total 10,370.31 639,256.56 971,473.41 43,981.37 57,220.64 -48,818.14 49,595.51 12,011.95 1,735,091.61 
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III. Evaluation approach and methodology  

The TE will be conducted in accordance with the UNIDO Evaluation Policy4 and the UNIDO Guidelines for 
the Technical Cooperation Project and Project Cycle5. In addition, the GEF Guidelines for GEF Agencies in 
Conducting Terminal Evaluations, the GEF Monitoring and Evaluation Policy and the GEF Minimum 
Fiduciary Standards for GEF Implementing and Executing Agencies will be applied.   

The evaluation will be carried out as an independent in-depth evaluation using a participatory approach 
whereby all key parties associated with the project will be informed and consulted throughout the 
evaluation. The evaluation team leader will liaise with the UNIDO Independent Evaluation Division 
(ODG/EIO/IED) on the conduct of the evaluation and methodological issues.  

The evaluation will use a theory of change approach and mixed methods to collect data and information 
from a range of sources and informants. It will pay attention to triangulating the data and information 
collected before forming its assessment. This is essential to ensure an evidence-based and credible 
evaluation, with robust analytical underpinning. 

The theory of change will identify causal and transformational pathways from the project outputs to 
outcomes and longer-term impacts, and drivers as well as barriers to achieve them. The learning from 
this analysis will be useful to feed into the design of the future projects so that the management team 
can effectively manage them based on results.  

1. Data collection methods 

Following are the main instruments for data collection:  

(a) Desk and literature review of documents related to the project, including but not limited to: 

 The original project document, monitoring reports (such as progress and financial reports, 
mid-term review report, output reports, back-to-office mission report(s), end-of-contract 
report(s) and relevant correspondence. 

 Notes from the meetings of committees involved in the project.  
(b) Stakeholder consultations will be conducted through structured and semi-structured interviews 

and focus group discussion. Key stakeholders to be interviewed include:  

 UNIDO Management and staff involved in the project; and  

 Representatives of donors, counterparts and stakeholders.  
(c) Field visit to project sites in Liberia.  

2. Evaluation key questions and criteria 

The key evaluation questions are the following:   

(a) What are the key drivers and barriers to achieve the long term objectives? To what extent has 
the project helped put in place the conditions likely to address the drivers, overcome barriers 
and contribute to the long term objectives? 

(b) How well has the project performed? Has the project done the right things? Has the project 
done things right, with good value for money?   

(c) What have been the project’s key results (outputs, outcome and impact)? To what extent have 
the expected results been achieved or are likely to be achieved? To what extent the achieved 
results will sustain after the completion of the project?  

                                                      
4
 UNIDO. (2015). Director General’s Bulletin: Evaluation Policy (UNIDO/DGB/(M).98/Rev.1) 

5
 UNIDO. (2006). Director-General’s Administrative Instruction No. 17/Rev.1: Guidelines for the Technical Cooperation 

Programme and Project Cycle (DGAI.17/Rev.1, 24 August 2006) 
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(d) What lessons can be drawn from the successful and unsuccessful practices in designing, 
implementing and managing the project?   

The evaluation will assess the likelihood of sustainability of the project results after the project 
completion. The assessment will identify key risks (e.g. in terms of financial, socio-political, institutional 
and environmental risks) and explain how these risks may affect the continuation of results after the 
project ends. Table 5 below provides the key evaluation criteria to be assessed by the evaluation. The 
details questions to assess each evaluation criterion are in annex 2.   

Table 5. Project evaluation criteria 

# 
Evaluation criteria Mandatory rating 

A Impact Yes 

B Project design Yes 

1 
 Overall design 

Yes 

2 
 Logframe 

Yes 

C Project performance Yes 

1  Relevance 
Yes 

2  Effectiveness 
Yes 

3  Efficiency 
Yes 

4  Sustainability of benefits  
Yes 

D Cross-cutting  performance criteria  

1  Gender mainstreaming 
Yes 

2  M&E:  
 M&E design  
 M&E implementation  

Yes 

3  Results-based Management (RBM) 
Yes 

E Performance of partners  

1  UNIDO 
Yes 

2  National counterparts 
Yes 

3  Donor 
Yes 

F Overall assessment Yes 

 

Performance of partners 

The assessment of performance of partners will include the quality of implementation and execution of 
the GEF Agencies and project executing entities (EAs) in discharging their expected roles and 
responsibilities. The assessment will take into account the following: 

 Quality of Implementation, e.g. the extent to which the agency delivered effectively, with focus 
on elements that were controllable from the given GEF Agency’s perspective and how well risks 
were identified and managed. 

 Quality of Execution, e.g. the appropriate use of funds, procurement and contracting of goods 
and services. 
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Other Assessments required by the GEF for GEF-funded projects:  

The terminal evaluation will assess the following topics, for which ratings are not required: 

a. Need for follow-up: e.g. in instances financial mismanagement, unintended negative impacts or 
risks. 

b. Materialization of co-financing: e.g. the extent to which the expected co-financing materialized, 
whether co-financing was administered by the project management or by some other 
organization; whether and how shortfall or excess in co-financing affected project results. 

c. Environmental and Social Safeguards6: appropriate environmental and social safeguards were 
addressed in the project’s design and implementation, e.g. preventive or mitigation measures 
for any foreseeable adverse effects and/or harm to environment or to any stakeholder.  

3. Rating system 

In line with the practice adopted by many development agencies, the UNIDO Independent Evaluation 
Division uses a six-point rating system, where 6 is the highest score (highly satisfactory) and 1 is the 
lowest (highly unsatisfactory) as per Error! Reference source not found.. 

Table 6. Project rating criteria 

Score Definition* Category 

6 Highly 
satisfactory 

Level of achievement presents no shortcomings (90% - 100% 
achievement rate of planned expectations and targets). 

SATISFACTORY 
5 Satisfactory Level of achievement presents minor shortcomings (70% - 89% 

achievement rate of planned expectations and targets). 

4 Moderately 
satisfactory 

Level of achievement presents moderate shortcomings (50% - 
69% achievement rate of planned expectations and targets). 

3 Moderately 
unsatisfactory 

Level of achievement presents some significant shortcomings 
(30% - 49% achievement rate of planned expectations and 
targets). 

UNSATISFACTORY 2 Unsatisfactory Level of achievement presents major shortcomings (10% - 29% 
achievement rate of planned expectations and targets). 

1 Highly 
unsatisfactory 

Level of achievement presents severe shortcomings (0% - 9% 
achievement rate of planned expectations and targets). 

 

IV. Evaluation process 

The evaluation will be conducted from March to May 2019. The evaluation will be implemented in five 
phases which are not strictly sequential, but in many cases iterative, conducted in parallel and partly 
overlapping:  

i. Inception phase: The evaluation team will prepare the inception report providing details on the 
methodology for the evaluation and include an evaluation matrix with specific issues for the 
evaluation; the specific site visits will be determined during the inception phase, taking into 
consideration the findings and recommendations of the mid-term review.  

                                                      
6
 Refer to GEF/C.41/10/Rev.1 available at: http://www.thegef.org/sites/default/files/council-meetingdocuments/ 

C.41.10.Rev_1.Policy_on_Environmental_and_Social_Safeguards.Final%20of%20Nov%2018.pdf  
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ii. Desk review and data analysis; 
iii. Interviews, survey and literature review; 
iv. Country visits; 
v. Data analysis and report writing. 

 

V. Time schedule and deliverables 

The evaluation is scheduled to take place from March to May 2019. The evaluation field mission is 
tentatively planned for April 2019. At the end of the field mission, there will be a presentation of the 
preliminary findings for all stakeholders involved in this project in Liberia. The tentative timelines are 
provided in Error! Reference source not found..  

After the evaluation field mission, the evaluation team leader will visit UNIDO HQ for debriefing and 
presentation of the preliminary findings of the terminal evaluation. The draft TE report will be submitted 
4 to 6 weeks after the end of the mission. The draft TE report is to be shared with the UNIDO PM, 
UNIDO Independent Evaluation Division, the UNIDO GEF Coordinator and GEF OFP and other 
stakeholders for receipt of comments. The ET leader is expected to revise the draft TE report based on 
the comments received, edit the language and form and submit the final version of the TE report in 
accordance with UNIDO ODG/EIO/EID standards.  

Table 7. Tentative timelines 

Timelines Tasks 
March 2019 Desk review and writing of inception report 

End of March 2019 Briefing with UNIDO project manager and the project team based in 
Vienna through Skype 

April 2019 Field visit to Liberia 

End of April 2019 Debriefing in Vienna 
Preparation of first draft evaluation report  

May 2019 Internal peer review of the report by UNIDO’s Independent Evaluation 
Division and other stakeholder comments to draft evaluation report 

End of May 2019 Final evaluation report 

 

VI. Evaluation team composition 

The evaluation team will be composed of one international evaluation consultant acting as the team 
leader and one national evaluation consultant. The evaluation team members will possess relevant 
strong experience and skills on evaluation management and conduct together with expertise and 
experience in innovative clean energy technologies. Both consultants will be contracted by UNIDO.  

The tasks of each team member are specified in the job descriptions annexed to these terms of 
reference. The ET is required to provide information relevant for follow-up studies, including terminal 
evaluation verification on request to the GEF partnership up to three years after completion of the 
terminal evaluation. 

According to UNIDO Evaluation Policy, members of the evaluation team must not have been directly 
involved in the design and/or implementation of the project under evaluation. 

The UNIDO Project Manager and the project team in Liberia will support the evaluation team. The 
UNIDO GEF Coordinator and GEF OFP(s) will be briefed on the evaluation and provide support to its 



Page 12 of 37 
 

conduct. GEF OFP(s) will, where applicable and feasible, also be briefed and debriefed at the start and 
end of the evaluation mission. 

An evaluation manager from UNIDO Independent Evaluation Division will provide technical 
backstopping to the evaluation team and ensure the quality of the evaluation. The UNIDO Project 
Manager and national project teams will act as resourced persons and provide support to the evaluation 
team and the evaluation manager.  

 

VII. Reporting 

Inception report  

This Terms of Reference (ToR) provides some information on the evaluation methodology, but this 
should not be regarded as exhaustive. After reviewing the project documentation and initial interviews 
with the project manager, the Team Leader will prepare, in collaboration with the national consultant, a 
short inception report that will operationalize the ToR relating to the evaluation questions and provide 
information on what type of and how the evidence will be collected (methodology). It will be discussed 
with and approved by the responsible UNIDO Evaluation Manager.  

The Inception Report will focus on the following elements: preliminary project theory model(s); 
elaboration of evaluation methodology including quantitative and qualitative approaches through an 
evaluation framework (“evaluation matrix”); division of work between the International Evaluation 
Consultant and national consultant; mission plan, including places to be visited, people to be 
interviewed and possible surveys to be conducted and a debriefing and reporting timetable7. 

 

Evaluation report format and review procedures 

The draft report will be delivered to UNIDO’s Independent Evaluation Division (the suggested report 
outline is in Annex 4) and circulated to UNIDO staff and national stakeholders associated with the 
project for factual validation and comments. Any comments or responses, or feedback on any errors of 
fact to the draft report provided by the stakeholders will be sent to UNIDO’s Independent Evaluation 
Division for collation and onward transmission to the project evaluation team who will be advised of any 
necessary revisions. On the basis of this feedback, and taking into consideration the comments received, 
the evaluation team will prepare the final version of the terminal evaluation report. 

The ET will present its preliminary findings to the local stakeholders at the end of the field visit and take 
into account their feed-back in preparing the evaluation report. A presentation of preliminary findings 
will take place at UNIDO HQ after the field mission.  

The TE report should be brief, to the point and easy to understand. It must explain the purpose of the 
evaluation, exactly what was evaluated, and the methods used. The report must highlight any 
methodological limitations, identify key concerns and present evidence-based findings, consequent 
conclusions, recommendations and lessons. The report should provide information on when the 
evaluation took place, the places visited, who was involved and be presented in a way that makes the 
information accessible and comprehensible. The report should include an executive summary that 
encapsulates the essence of the information contained in the report to facilitate dissemination and 
distillation of lessons.  

                                                      
7
 The evaluator will be provided with a Guide on how to prepare an evaluation inception report prepared by the 

UNIDO ODG/EVQ/IEV. 
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Findings, conclusions and recommendations should be presented in a complete, logical and balanced 
manner. The evaluation report shall be written in English and follow the outline given in annex 4. 

 

VIII. Quality assurance 

All UNIDO evaluations are subject to quality assessments by UNIDO Independent Evaluation Division. 
Quality assurance and control is exercised in different ways throughout the evaluation process (briefing of 
consultants on methodology and process of UNIDO Independent Evaluation Division, providing inputs 
regarding findings, lessons learned and recommendations from other UNIDO evaluations, review of 
inception report and evaluation report by UNIDO’s Independent Evaluation Division).   

The quality of the evaluation report will be assessed and rated against the criteria set forth in the 
Checklist on evaluation report quality, attached as Annex 5. The applied evaluation quality assessment 
criteria are used as a tool to provide structured feedback. UNIDO Independent Evaluation Division should 
ensure that the evaluation report is useful for UNIDO in terms of organizational learning 
(recommendations and lessons learned) and is compliant with UNIDO’s evaluation policy and these 
terms of reference. The draft and final evaluation report are reviewed by UNIDO Independent 
Evaluation Division, which will submit the final report to the GEF Evaluation Office and circulate it within 
UNIDO together with a management response sheet. 
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Annex 1: Project Logical Framework 
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Annex 2: Detailed questions to assess evaluation criteria: See Annex 2 of the UNIDO Evaluation 
Manual 

Annex 3: Job descriptions 

 

UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION 

TERMS OF REFERENCE FOR PERSONNEL UNDER INDIVIDUAL SERVICE AGREEMENT (ISA) 

Title: International evaluation consultant, team leader 

Main Duty Station and Location: Home-based  

Missions: Missions to Vienna, Austria and to Republic of Liberia 

Start of Contract (EOD): 1st March 2019 

End of Contract (COB): 31st May 2019 

Number of Working Days: 42 working days spread over the above mentioned period 

 

1. ORGANIZATIONAL CONTEXT 

The UNIDO Independent Evaluation Division (ODG/EIO/IED) is responsible for the independent 
evaluation function of UNIDO. It supports learning, continuous improvement and accountability, and 
provides factual information about result and practices that feed into the programmatic and strategic 
decision-making processes. Independent evaluations provide evidence-based information that is 
credible, reliable and useful, enabling the timely incorporation of findings, recommendations and 
lessons learned into the decision-making processes at organization-wide, programme and project level. 
ODG/EIO/IED is guided by the UNIDO Evaluation Policy, which is aligned to the norms and standards for 
evaluation in the UN system.  

 

2. PROJECT CONTEXT  

Detailed background information of the project can be found the terms of reference (TOR) for the 
terminal evaluation. 

MAIN DUTIES 
Concrete/ Measurable 
Outputs to be achieved 

Working 
Days 

Location 
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MAIN DUTIES 
Concrete/ Measurable 
Outputs to be achieved 

Working 
Days 

Location 

1. Review project documentation and 
relevant country background 
information (national policies and 
strategies, UN strategies and general 
economic data). 

Define technical issues and questions 
to be addressed by the national 
technical evaluator prior to the field 
visit. 

Determine key data to collect in the 
field and adjust the key data collection 
instrument if needed.  

In coordination with the project 
manager, the project management 
team and the national technical 
evaluator, determine the suitable sites 
to be visited and stakeholders to be 
interviewed. 

 Adjusted table of evaluation 
questions, depending on 
country specific context; 

 Draft list of stakeholders to 
interview during the field 
missions.  

 Identify issues and questions 
to be addressed by the local 
technical expert 

6 days Home-
based 

2. Prepare an inception report which 
streamlines the specific questions to 
address the key issues in the TOR, 
specific methods that will be used and 
data to collect in the field visits, 
confirm the evaluation methodology, 
draft theory of change, and tentative 
agenda for field work.  

 

Provide guidance to the national 
evaluator to prepare initial draft of 
output analysis and review technical 
inputs prepared by national evaluator, 
prior to field mission. 

 Draft theory of change 
and Evaluation framework 
to submit to the 
Evaluation Manager for 
clearance. 

 Guidance to the national 
evaluator to prepare 
output analysis and 
technical reports 
 

5 days  Home 
based 

3. Briefing with the UNIDO 
Independent Evaluation Division, 
project managers and other key 
stakeholders at UNIDO HQ (included is 
preparation of presentation). 

 

 

 

 

 Detailed evaluation 
schedule with tentative 
mission agenda (incl. list of 
stakeholders to interview 
and site visits); mission 
planning; 

 Division of evaluation tasks 
with the National 
Consultant. 

2 day 

 

 

 

 

Through 
skype 
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MAIN DUTIES 
Concrete/ Measurable 
Outputs to be achieved 

Working 
Days 

Location 

4. Conduct field mission Liberia in 
20198.  

 Conduct meetings with 
relevant project 
stakeholders, beneficiaries, 
the GEF Operational Focal 
Point (OFP), etc. for the 
collection of data and 
clarifications; 

 Agreement with the 
National Consultant on the 
structure and content of the 
evaluation report and the 
distribution of writing tasks; 

 Evaluation presentation of 
the evaluation’s preliminary 
findings, conclusions and 
recommendations to 
stakeholders in the country, 
including the GEF OFP, at 
the end of the mission.  

14 days Sites 
within 
Republic 
of Liberia 
(specific 
project 
site to be 
identified 
at 
inception 
phase)  

5. Present overall findings and 
recommendations to the stakeholders 
at UNIDO HQ 

 After field mission(s): 
Presentation slides, 
feedback from stakeholders 
obtained and discussed. 

2 day Vienna, 
Austria 

6. Prepare the evaluation report, with 
inputs from the National Consultant, 
according to the TOR;  

Coordinate the inputs from the 
National Consultant and combine with 
her/his own inputs into the draft 
evaluation report.   

Share the evaluation report with 
UNIDO HQ and national stakeholders 
for feedback and comments. 

 Draft evaluation report. 
 

10 day 

 

Home-
based 

7. Revise the draft project evaluation 
report based on comments from 
UNIDO Independent Evaluation 
Division and stakeholders and edit the 
language and form of the final version 
according to UNIDO standards. 

 Final evaluation report. 

 

3 day 

 

Home-
based 

                                                      
8  The exact mission dates will be decided in agreement with the Consultant, UNIDO HQ, and the country counterparts. 
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MAIN DUTIES 
Concrete/ Measurable 
Outputs to be achieved 

Working 
Days 

Location 

 TOTAL 42 days  

REQUIRED COMPETENCIES 

Core values: 
1. Integrity 
2. Professionalism 
3. Respect for diversity 
 
Core competencies: 
1. Results orientation and accountability 
2. Planning and organizing 
3. Communication and trust 
4. Team orientation 
5. Client orientation 
6. Organizational development and innovation 
 

Managerial competencies (as applicable): 
1. Strategy and direction 
2. Managing people and performance 
3. Judgement and decision making 
4. Conflict resolution 
 

MINIMUM ORGANIZATIONAL REQUIREMENTS  

Education:  

Advanced degree in environment, energy, engineering, development studies or related areas. 

 

Technical and functional experience:  

 Minimum of 15 years’ experience in evaluation of development projects and programmes 

 Good working knowledge in environmental management  

 Knowledge about GEF operational programs and strategies and about relevant GEF policies such as those 
on project life cycle, M&E, incremental costs, and fiduciary standards 

 Experience in the evaluation of GEF projects and knowledge of UNIDO activities an asset 

 Knowledge about multilateral technical cooperation and the UN, international development priorities and 
frameworks 

 Working experience in developing countries 

 

Languages:  

Fluency in written and spoken English is required.  

All reports and related documents must be in English and presented in electronic format. 

 

Absence of conflict of interest: 

According to UNIDO rules, the consultant must not have been involved in the design and/or implementation, 
supervision and coordination of and/or have benefited from the programme/project (or theme) under 
evaluation. The consultant will be requested to sign a declaration that none of the above situations exists and 
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that the consultants will not seek assignments with the manager/s in charge of the project before the 
completion of her/his contract with the UNIDO Independent Evaluation Division.  
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UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION 

TERMS OF REFERENCE FOR PERSONNEL UNDER INDIVIDUAL SERVICE AGREEMENT (ISA) 

Title: National evaluation consultant 

Main Duty Station and Location: Home-based 

Mission/s to: Travel to potential sites within Republic of Liberia 

Start of Contract: 1st March 2019 

End of Contract: 31st May 2019 

Number of Working Days: 32 days spread over the above mentioned period 

 

ORGANIZATIONAL CONTEXT  

The UNIDO Independent Evaluation Division (ODG/EIO/IED) is responsible for the independent 
evaluation function of UNIDO. It supports learning, continuous improvement and accountability, and 
provides factual information about result and practices that feed into the programmatic and strategic 
decision-making processes. Independent evaluations provide evidence-based information that is 
credible, reliable and useful, enabling the timely incorporation of findings, recommendations and 
lessons learned into the decision-making processes at organization-wide, programme and project level. 
ODG/EIO/IED is guided by the UNIDO Evaluation Policy, which is aligned to the norms and standards for 
evaluation in the UN system. 

 

PROJECT CONTEXT  

The national evaluation consultant will evaluate the projects according to the terms of reference (TOR) 
under the leadership of the team leader (international evaluation consultant). S/he will perform the 
following tasks: 

MAIN DUTIES 
Concrete/measurable 
outputs to be achieved 

Expected 
duration 

Location 

Desk review 

Review and analyze project documentation 
and relevant country background 
information; in cooperation with the team 
leader, determine key data to collect in the 
field and prepare key instruments in English 

Evaluation questions, 
questionnaires/interview 
guide, logic models adjusted 
to ensure understanding in 
the national context; 

A stakeholder mapping, in 
coordination with the project 

4 days Home-
based 
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MAIN DUTIES 
Concrete/measurable 
outputs to be achieved 

Expected 
duration 

Location 

(questionnaires, logic models); 

If need be, recommend adjustments to the 
evaluation framework and Theory of 
Change in order to ensure their 
understanding in the local context. 

team.  

Carry out preliminary analysis of pertaining 
technical issues determined with the Team 
Leader. 

In close coordination with the project staff 
team verify the extent of achievement of 
project outputs prior to field visits. 

Develop a brief analysis of key contextual 
conditions relevant to the project 

 Report addressing technical 
issues and question 
previously identified with 
the Team leader 

 Tables that present extent 
of achievement of project 
outputs 

 Brief analysis of conditions 
relevant to the project 

6 days Home-
based 

Coordinate the evaluation mission agenda, 
ensuring and setting up the required 
meetings with project partners and 
government counterparts, and organize and 
lead site visits, in close cooperation with 
project staff in the field. 

 Detailed evaluation 
schedule. 

 List of stakeholders to 
interview during the field 
missions. 

2 days Home-
based  

Coordinate and conduct the field mission 
with the team leader in cooperation with 
the Project Management Unit, where 
required; 

Consult with the Team Leader on the 
structure and content of the evaluation 
report and the distribution of writing tasks. 

Conduct the translation for the Team 
Leader, when needed.  

 Presentations of the 
evaluation’s initial findings, 
draft conclusions and 
recommendations to 
stakeholders in the country 
at the end of the mission. 

 Agreement with the Team 
Leader on the structure 
and content of the 
evaluation report and the 
distribution of writing 
tasks. 

12 days 
(including 
travel days) 

In Liberia 

Follow up with stakeholders regarding 
additional information promised during 
interviews 

Prepare inputs to help fill in information 
and analysis gaps (mostly related to 
technical issues) and to prepare of tables to 
be included in  the evaluation report as 
agreed with the Team Leader. 

Revise the draft project evaluation report 

 Part of draft evaluation 
report prepared. 

8 days Home-
based 
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MAIN DUTIES 
Concrete/measurable 
outputs to be achieved 

Expected 
duration 

Location 

based on comments from UNIDO 
Independent Evaluation Division and 
stakeholders and proof read the final 
version. 

TOTAL 32 days  

REQUIRED COMPETENCIES 

Core values: 
1. Integrity 
2. Professionalism 
3. Respect for diversity 
 
Core competencies: 
1. Results orientation and accountability 
2. Planning and organizing 
3. Communication and trust 
4. Team orientation 
5. Client orientation 
6. Organizational development and innovation 
 

Managerial competencies (as applicable): 
1. Strategy and direction 
2. Managing people and performance 
3. Judgement and decision making 
4. Conflict resolution 
 

MINIMUM ORGANIZATIONAL REQUIREMENTS  

Education: Advanced university degree in environmental science, engineering or other relevant 
discipline like developmental studies with a specialization in industrial energy efficiency and/or climate 
change. 

Technical and functional experience:  

 Excellent knowledge and competency in the field of renewable energy and mini hydro 
infrastructures 

 Evaluation experience, including evaluation of development cooperation in developing countries is 
an asset  

 Exposure to the needs, conditions and problems in developing countries.  

 Familiarity with the institutional context of the project is desirable. 

Languages: Fluency in written and spoken English is required.  

Absence of conflict of interest:  

According to UNIDO rules, the consultant must not have been involved in the design and/or 
implementation, supervision and coordination of and/or have benefited from the programme/project 
(or theme) under evaluation. The consultant will be requested to sign a declaration that none of the 
above situations exists and that the consultants will not seek assignments with the manager/s in charge 
of the project before the completion of her/his contract with the UNIDO Independent Evaluation 
Division. 
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Annex 4- Outline of an in-depth project evaluation report 

Executive summary (maximum 5 pages) 

Evaluation purpose and methodology 
Key findings  
Conclusions and recommendations  
Project ratings 
Tabular overview of key findings – conclusions – recommendations  

1. Introduction  
1.1. Evaluation objectives and scope  
1.2. Overview of the Project Context  
1.3. Overview of the Project  
1.4. Theory of Change  
1.5. Evaluation Methodology  
1.6. Limitations of the Evaluation  

2. Project’s contribution to Development Results - Effectiveness and Impact  
2.1. Project’s achieved results and overall effectiveness 
2.2. Progress towards impact  

2.2.1. Behavioral change 
2.2.1.1. Economically competitive - Advancing economic competitiveness  
2.2.1.2. Environmentally sound – Safeguarding environment  
2.2.1.3. Socially inclusive – Creating shared prosperity  

2.2.2. Broader adoption 
2.2.2.1. Mainstreaming  
2.2.2.2. Replication  
2.2.2.3. Scaling-up 

3. Project's quality and performance  
3.1. Design  
3.2. Relevance 
3.3. Efficiency  
3.4. Sustainability  
3.5. Gender mainstreaming  

4. Performance of Partners 
4.1. UNIDO  
4.2. National counterparts  
4.3. Donor 

5. Factors facilitating or limiting the achievement of results  
5.1. Monitoring & evaluation  
5.2. Results-Based Management  
5.3. Other factors  
5.4. Overarching assessment and rating table  

6. Conclusions, recommendations and lessons learned 
6.1. Conclusions 
6.2. Recommendations 
6.3. Lessons learned 
6.4. Good practices  

Annexes (to be put online separately later)  
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 Evaluation Terms of Reference 

 Evaluation framework 

 List of documentation reviewed  

 List of stakeholders consulted 

 Project logframe/Theory of Change 

 Primary data collection instruments: evaluation survey/questionnaire  

 Statistical data from evaluation survey/questionnaire analysis  
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Annex 5: Checklist on evaluation report quality 

Project Title:  

UNIDO ID: 

Evaluation team: 

Quality review done by:       Date: 

Report quality criteria UNIDO IEV assessment 
notes 

Rating 

a. Was the report well-structured and properly written? 

(Clear language, correct grammar, clear and logical structure) 

  

b. Was the evaluation objective clearly stated and the 
methodology appropriately defined? 

  

c. Did the report present an assessment of relevant outcomes 
and achievement of project objectives?  

  

d. Was the report consistent with the ToR and was the evidence 
complete and convincing?  

  

e. Did the report present a sound assessment of sustainability of 
outcomes or did it explain why this is not (yet) possible?  

(Including assessment of assumptions, risks and impact 
drivers) 

  

f. Did the evidence presented support the lessons and 
recommendations? Are these directly based on findings? 

  

g. Did the report include the actual project costs (total, per 
activity, per source)?  

  

h. Did the report include an assessment of the quality of both the 
M&E plan at entry and the system used during the 
implementation? Was the M&E sufficiently budgeted for 
during preparation and properly funded during 
implementation? 

  

i. Quality of the lessons: were lessons readily applicable in other 
contexts? Did they suggest prescriptive action? 

  

j. Quality of the recommendations: did recommendations 
specify the actions necessary to correct existing conditions or 
improve operations (‘who?’ ‘what?’ ‘where?’ ‘when?’). Can 
these be immediately implemented with current resources? 

  

k. Are the main cross-cutting issues, such as gender, human 
rights and environment, appropriately covered?  

  

l. Was the report delivered in a timely manner? 

(Observance of deadlines)  

  

 
Rating system for quality of evaluation reports 

A rating scale of 1-6 is used for each criterion:  Highly satisfactory = 6, Satisfactory = 5, Moderately satisfactory = 4, 
Moderately unsatisfactory = 3, Unsatisfactory = 2, Highly unsatisfactory = 1, and unable to assess = 0.  
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Annex 6: Guidance on integrating gender in evaluations of UNIDO projects and Projects 

 

A. Introduction 

Gender equality is internationally recognized as a goal of development and is fundamental to 
sustainable growth and poverty reduction. The UNIDO Policy on gender equality and the empowerment 
of women and its addendum, issued respectively in April 2009 and May 2010 (UNIDO/DGB(M).110 and 
UNIDO/DGB(M).110/Add.1), provides the overall guidelines for establishing a gender mainstreaming 
strategy and action plans to guide the process of addressing gender issues in the Organization’s 
industrial development interventions.  

According to the UNIDO Policy on gender equality and the empowerment of women: 

Gender equality refers to the equal rights, responsibilities and opportunities of women and men and 
girls and boys. Equality does not suggest that women and men become ‘the same’ but that women’s and 
men’s rights, responsibilities and opportunities do not depend on whether they are born male or 
female. Gender equality implies that the interests, needs and priorities of both women and men are 
taken into consideration, recognizing the diversity of different groups of women and men. It is therefore 
not a ‘women’s issues’. On the contrary, it concerns and should fully engage both men and women and 
is a precondition for, and an indicator of sustainable people-centered development.  

Empowerment of women signifies women gaining power and control over their own lives. It involves 
awareness-raising, building of self-confidence, expansion of choices, increased access to and control 
over resources and actions to transform the structures and institutions which reinforce and perpetuate 
gender discriminations and inequality.  

Gender parity signifies equal numbers of men and women at all levels of an institution or organization, 
particularly at senior and decision-making levels.  

The UNIDO projects/projects can be divided into two categories: 1) those where promotion of gender 
equality is one of the key aspects of the project/project; and 2) those where there is limited or no 
attempted integration of gender. Evaluation managers/evaluators should select relevant questions 
depending on the type of interventions.  

 

B. Gender responsive evaluation questions 

The questions below will help evaluation managers/evaluators to mainstream gender issues in their 
evaluations.  

B.1. Design  

 Is the project/project in line with the UNIDO and national policies on gender equality and the 
empowerment of women?  

 Were gender issues identified at the design stage?  

 Did the project/project design adequately consider the gender dimensions in its interventions? 
If so, how?  

 Were adequate resources (e.g., funds, staff time, methodology, experts) allocated to address 
gender concerns?  

 To what extent were the needs and priorities of women, girls, boys and men reflected in the 
design?  
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 Was a gender analysis included in a baseline study or needs assessment (if any)?  

 If the project/project is people-centered, were target beneficiaries clearly identified and 
disaggregated by sex, age, race, ethnicity and socio-economic group?  

 If the project/project promotes gender equality and/or women’s empowerment, was gender 
equality reflected in its objective/s? To what extent are output/outcome indicators gender 
disaggregated?  
 

B.2. Implementation management  

 Did project monitoring and self-evaluation collect and analyse gender disaggregated data?  

 Were decisions and recommendations based on the analyses? If so, how?  

 Were gender concerns reflected in the criteria to select beneficiaries? If so, how?  

 How gender-balanced was the composition of the project management team, the Steering 
Committee, experts and consultants and the beneficiaries?  

 If the project/project promotes gender equality and/or women’s empowerment, did the 
project/project monitor, assess and report on its gender related objective/s?  
 

B.3. Results  

 Have women and men benefited equally from the project’s interventions? Do the results affect 
women and men differently? If so, why and how? How are the results likely to affect gender 
relations (e.g., division of labour, decision making authority)?  

 In the case of a project/project with gender related objective/s, to what extent has the 
project/project achieved the objective/s? To what extent has the project/project reduced 
gender disparities and enhanced women’s empowerment?  

 

 

 


